## SHIMOGA DIVISION.

*Notification dated 17th October 1930.*

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 15th November 1930, till 3 P.M., for improving and metalling Ghat section from Kogar Ghat head to Mysore frontier on Avinahalli-Karur Road. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1931.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 and 5.

3. Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 1,000 in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for improving and metalling Ghat section from Kogar Ghat head to Mysore frontier on Avinahalli-Karur Road," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for improving and metalling Ghat section from Kogar Ghat head to Mysore Frontier on Avinahalli-Karur road.

| No. | Items of work | Per | Quantity |
|---|---|---|---|
| 1 | Collecting, breaking and stacking laterite metal ... .. | Cyd. | 3,220 |
| | Collecting somanath, quartz or any kind of hard metal ... | ,, | 3,640 |
| | Carriage of metal $\frac{3}{8}$ mile lead ... ... ... | ,, | 140 |
| | Do $\frac{1}{2}$ do ... ... ... | ,, | 280 |
| | Do $\frac{5}{8}$ do ... ... ... | ,, | 350 |
| | Do $\frac{3}{4}$ do ... ... ... | ,, | 280 |
| | Do $\frac{7}{8}$ do ... ... ... | ,, | 280 |
| | Do 1 do ... ... ... | ,, | 350 |
| | Do 1 $\frac{1}{8}$ do ... ... .. | ,, | 280 |
| | Do 1 $\frac{1}{4}$ do ... ... ... | ,, | 350 |
| | Do 1 $\frac{3}{8}$ do ... ... ... | ,, | 280 |
| | Do 1 $\frac{1}{2}$ do ... ... ... | ,, | 280 |
| | Do 1 $\frac{5}{8}$ ... ... ... | ,, | 210 |
| | Do 1 ... ... ... | ,, | 280 |
| | Do ... ... ... | ,, | 350 |
| | Do do ... ... ... | ,, | 350 |
| | Do do ... ... ... | ,, | 350 |
| | Do $\frac{1}{4}$ do ... ... ... | ,, | 280 |
| | Do 2 $\frac{3}{8}$ do ... ... ... | ,, | 280 |
| | Do 2 $\frac{1}{2}$ do ... ... ... | ,, | 280 |
| | Do 2 $\frac{5}{8}$ do ... ... ... | ,, | 280 |
| | Do 2 $\frac{3}{4}$ do ... ... ... | ,, | 280 |
| | Do 2 $\frac{7}{8}$ do ... ... ... | ,, | 210 |
| | Do 3 do ... ... ... | ,, | 210 |
| | Do 3 $\frac{1}{8}$ do ... ... ... | ,, | 210 |
| | Do 3 $\frac{1}{4}$ do ... ... ... | ,, | 210 |
| | Do 3 $\frac{3}{8}$ do ... ... ... | ,, | 210 |
| 2 | Consolidation of materials, picking the road gravelled surface. | S.yd. | 64,680 |
| | Spreading metal ... ... ... | C.yd. | 6,860 |
| | Consolidating metal ... .. ... | ,, | 6,860 |
| | Excavating and collecting, spreading carriage of gravel in necessary places ... ... ... | Lump sum | |
| | Consolidating pit gravel .. ... ... | C.yd. | 1,960 |
| 3 | Earthwork for forming road by opening new side drains sloping sides and widening in necessary places ... ... | ... | .. |
| | Ordinary soil ... ... ... | C.yd. | 1,575 |
| | Hard soil ... ... .. | ,, | 1,620 |
| | Soft rock ... .. ... | ,, | 283 |
| | Hard rock and rock in layers .. ... ... | ,, | 281 |

| No. | Items of work | Per | Quantity |
|---|---|---|---|
| 4 | Blasting very stiff rock ... ... ... | C.yd, | 174 |
| 5 | Do rock ... ... ... | ,, | 841 |
| 6 | Removing boulders, big stones, from road side including burning and breaking rock ... ... ... | Lump sum | |
| 7 | Improving the road dams including constructing revetment and parapet walls ... ... ... | Lump sum | |
| 8 | Providing mile stones new including carting and fixing, etc., complete ... ... ... ... | Each | 3 |
| 9 | Providing furlong stones new including carting and fixing, etc., complete ... ... ... | ,, | 18 |
| 10 | Providing District and State Boundary stones ... ... | ,, | 2 |
| 11 | Deepening check drains including jungle clearing 14 miles ... | ... | 14 |
| 12 | Unforeseen works if necessary during execution ... ... | Lump sum | |

K. VENKATARAMAIYA,
*Executive Engineer.*

## MISCELLANEOUS DEPARTMENTS.

### GOVERNMENT MEDICAL STORES, BANGALORE CITY.

*Abstract Notification dated 26th September* 1930.

Notice is hereby given that sealed tenders, in triplicate, will be received up to 11-30 A.M. on Friday the 28th November 1930, by the Superintendent, Medical Stores, Bangalore City, for the supply of Bedding and Clothing, etc., from 1st January to 31st December 1931, (both days inclusive) for details please see notification published in the *Mysore Gazette*, dated 23rd October 1930.

P. SHAMA RAO,
*Superintendent.*

### DISTRICT HOSPITAL, HASSAN.

*Abstract Notification dated 30th October* 1930.

Sealed tenders in triplicate, on half sheet foolscap sized paper will be received at the Office of the District Medical and Sanitary Officer, Hassan, by the undersigned at 11 A.M., on 10th November 1930, for the supply of diet and other articles required for the use of the said Hospital, from 1st January 1931 to 31st December 1931 (both days inclusive).

For further details please refer to notification published in Part VI, pages 1190, 1191 and 1192 of the *Mysore Gazette*, dated 25th September 1930 with the following omissions.—

ERRATUM.

Clause 1. Please omit the words "Linen and u[illegible]" between the words articles of diet and etc., required, in the 4th line.

M. KAZIM,
*[illegible]rict Medical Officer.*

### DISTRCT LOCK-UP, HASSAN.

*Abstract Notification dated 31st October* 1[illegible]

Sealed tenders in the triplicate on half-sheet foolscap sized paper will be received at the Office of the District Lock-up, Hassan, by the undersigned at 10 A.M., on 20th November 1930, for the supply of diet and other articles required for the use of the said Lock-up from 1st January 1931 to 31st December 1931 (both days inclusive).

For further details, please refer notification published in Part VI, pages 1138 and 1139 of the *Mysore Gazette*, dated 1st September 1930, with the following omissions.—

ERRATUM.

Clause 1. Please read that sealed tenders will be received by the undersigned at 10 A.M., on 20th November 1930, as against the date and hour published that is 16th December 1928.

M. KAZIM,
*District Lock-up Officer.*

### OFFICE OF THE DIRECTOR OF AGRICULTURE, BANGALORE.

*Notice dated 28th October* 1930.

Sealed tenders will be received in the Office of the Manager, Cattle Breeding Station Ajjampur, up to 17th November 1930, for the supply of feed and miscellaneous articleis as detailed in the enclosed list for the year ending 30th June 1931. The contract will be over by 30th June 1931, from the date of acceptance of the tender, and the tenders will be opened on Monday the 17th November 1930 in the presence of such of the tenderers as happen to be present.